



EXHIBIT 5-A

**RAMLIT Associates**

WATER RESOURCES. ENVIRONMENTAL AND HAZARDOUS WASTE CONSULTANTS

## SCOPE OF WORK

July 1, 200<sup>4</sup> through June 30, 200<sup>4</sup> 5

~~TASK 1 — MODELING SUPPORT FOR MONTEREY PENINSULA  
WATER SUPPLY PROJECT / PLAN "B" COASTAL  
WATER PROJECT.~~

TASK 2<sup>1</sup> QA/QC OF CVSIM SOFTWARE.

TASK 3<sup>2</sup> ASSISTANCE WITH SPECIFIC DISTRICT STAFF  
ACTIVITIES INVOLVING CVSIM SIMULATION  
RESULTS, SUCH AS DATA PLOTS AND AUTOMATION  
AND/OR EVALUATION OF RESULTS.

TASK 4<sup>3</sup> UPDATE AND MAINTENANCE OF THE PC VERSION OF  
THE CVSIM FAMILY OF MODELS.

~~TASK 5 — ASSISTANCE WITH EVALUATING AND/OR  
INCORPORATING INTO CVSIM THE STATE/ THE  
RECOMMENDED FEDERAL SPECIFICATIONS FOR  
FISHERY FLOWS (NMFS, NOAA-FISHERIES MODELING  
CONSULTANTS).~~

